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This memorandum is being prepared for the USACE under contract no. W9127N-11-D-0011, 
Task Order 0003, The Dalles East Fish Ladder (EFL) Auxiliary Water System (AWS) Backup, 
Engineering Design Report (EDR)as part of the 20% contract submittal requirement. Information 
from this memorandum will be incorporated into the Design Criteria section included in the EDR 
being prepared for the project.  

 

DESIGN CRITERIA 

1.1 Purpose 

The purpose of this memorandum is to set forth a detailed list of criteria used in the development 
of the EDR. The criteria are used to design system components, subjectively evaluate the four 
alternatives, and recommend the best alternative for further development by the USACE. 

1.2 Background 

The purpose of The Dalles East Fish Ladder Auxiliary Water Backup System Engineering 
Design Report is to recommend the alternative that will best provide a backup supply of water to 
the AWS. The AWS conduit supplies water to the East, West, and South Fish Ladder entrances 
in order to enhance attraction of upstream migrating adult fish. Water is currently supplied to the 
AWS conduit by two fish unit turbines located on the west end of the powerhouse. The AWS 
normally operates with a total flow of up to 5,000 cubic feet per second (cfs). If one or both fish 
unit turbines fail, water supplied to the AWS would be severely limited. Four (4) alternatives that 
could provide a backup supply of water to the AWS in case of a fish unit turbine failure have 
been selected for evaluation. The alternatives are as follows:   

 Alternative #1, Siphon for Additional Water to the Fish Lock, 

 Alternative #2, River Wet Tap, 

 Alternative #10, Single Pump/Pumphouse on East Side of Cul-de-sac, and 

 Alternative #11, Upstream Intake Tower with Siphon. 
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These 4 alternatives were selected by the USACE for further analysis from 15 
alternatives/concepts formulated during a “brainstorming” session that was conducted in 
December, 2010.  Other improvements to the existing infrastructure (fish lock and piping 
improvements) will also be examined during development of the EDR as potential 
sources of water for the AWS.  The USACE and other agencies have agreed on a total 
flow requirement of 1,400 cfs for the AWS. 

To ensure an equal treatment of each alternative in the EDR, a consistent set of 
assumptions, constraints, and design parameters are required to establish design criteria 
to be used in the alternative evaluation. The design criteria are separated into specific 
disciplines including:  hydraulic, biological, structural, electrical, and mechanical. Also 
considered in the evaluation of each alternative are system flexibility, ease of operation, 
construction cost, constructability, and safety criteria. Attachment A includes Pertinent 
Data for The Dalles Dam. 

Figure 1 through Figure 3 display the overall layout of the east fish ladder and entrances. 

 

 

Figure 1. The Dalles Dam Fish Ladder System 
(Illustration from the 2008 Fish Passage Plan, USACE) 
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Figure 2. The Dalles Dam East Fish Ladder 
(Illustration from the 2008 Fish Passage Plan, USACE) 

 

 

Figure 3. The Dalles Dam West and South Fish Ladders 
(Illustration from the 2008 Fish Passage Plan, USACE) 
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1.3 Design Life 

The alternatives considered in this project would have an estimated design life of 
50 years. 

1.4 Hydraulic Criteria 

1.4.1 General 

The hydraulic criteria list the discharges, water surface elevations, head differentials, and 
velocities used as the constraints in developing the concept designs for each alternative. 
Discharge and water surface elevation levels are divided into two types: maximum design 
and normal operating limits. The maximum design values are those used in designing the 
alternative and assessing the stability and forces acting upon it. The operating values are 
those for which the alternative is designed to operate and perform its intended purpose. 
The operating values may include both minimum and maximum values. 

The selected alternative must be able to function under varied flow conditions. Flow 
requirements for optimal fish passage operations vary due to the fluctuation of forebay 
and tailwater conditions. The normal forebay elevation ranges from 155 to 160 feet (ft).  

Due to the constant fluctuations in the forebay and tailwater elevations, operation of the 
turbine units and fishway entrance weirs is controlled automatically.  As the tailwater and 
forebay elevations fluctuate, the turbine unit discharge and entrance weir elevations 
change to maintain a constant head differential at the fishway entrances.  The following 
components are impacted by forebay and tailwater elevation fluctuations: 

 Entrance weir elevations will fluctuate as the tailwater changes to meet the 
entrance head differential criterion. 

 West and South fish entrance weirs will be closed. 

 The East fish entrance will operate with two weirs; the third weir will be closed. 

 Entrance weir elevation changes result in water surface elevation changes 
throughout the fishway channel system. 

 Fish turbine operations change in response to forebay and fishway channel 
elevation fluctuations. 

Under a normal two turbine operating condition, the AWS operates with flows of up to 
5,000 cfs.  In an emergency operating scenario where there is a one or two fish unit 
failure, the proposed back-up AWS design discharge is 1,400 cfs.   
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Table 1 provides a summary of the design discharges for the existing fish turbine units 
and the emergency backup system at The Dalles Dam 

Table 1. Design Discharges for Existing Fish Turbine Units and Emergency Backup System at The Dalles Dam. 

Fish Unit Turbine Discharge 

Maximum: 2,500 cfs per unit 

Operating: 2,500 cfs (peak generating efficiency flow per unit) 

Total Discharge: 5,000 cfs (combined two units) 

New Emergency Auxiliary Water System  

Design 
Discharge: 

1,400 cfs 

Operating: 1,400 cfs 

 

1.4.2 Water Surface Elevations 

The normal operating and design water surface elevations for forebay and tailwater are 
shown in Table 2. The exact water surface elevations used for the design of each 
alternative are described in the appropriate sections of this memorandum. 

Table 2: Water Surface Elevations for Hydraulic Design 

 Normal Operating Elevations (feet) Design Elevations (feet) 

Maximum Forebay 160.0 160.0 

Minimum Forebay 155.0 155.0 

Maximum Tailwater 84.2 86.0 

Minimum Tailwater 72.5 72.5 

 

1.4.3 Head Differentials and Velocities for Fish Ladders 

The following criteria, detailed in the 2009 Fish Passage Plan, are used for guidance in 
developing the AWS backup alternatives and for evaluation of the alternatives. The 2009 
Fish Passage Plan was written by the USACE and adopted by regional agencies. This 
plan documents the operational procedures for ensuring fish passage (juvenile and adult) 
at USACE projects. 

 Water depth over fish ladder weirs: 1.0 ft +/- 0.1 ft. During the shad passage 
season: 1.3 ft +/- 0.1 ft. 

 Head on all entrance weirs: 1 ft to 2 ft (1.5 ft optimum). 

 Fishway transport velocities:  Maintain water velocities of 1.5 to 4 feet per second 
(fps; 2 fps optimum) for the full length of the powerhouse collection channel, 
entrance channels, and the fish ladder pools that are submerged by the tailwater. 

 Main entrance weir depths: Weir crest 8 ft or more below tailwater.  
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1.4.4 Auxiliary Water Conduit 

The one-dimensional hydraulic numerical model of The Dalles fish facilities may be used 
by USACE Portland District staff to determine if the alternatives under consideration for 
the backup water supply would adversely impact the operation of the EFL. The model 
output will provide velocities and water surface elevations throughout the auxiliary water 
conduit (AWC) and fish channels.  The model output will be reviewed to determine if the 
flow distribution through the AWS and fishway system are acceptable. Although there is 
no criterion for AWC velocities, a maximum velocity of 10 fps will be applied to the 
conduits to minimize energy dissipation issues. 

1.4.5 Siphon Criteria 

Two of the options include a siphon to discharge flow from the forebay to the fish lock.  
The main issues with a siphon include pressures in the system and priming issues.  The 
following siphon design criteria were developed to minimize these issues. 

 Limit negative pressures in the design to –5 ft. 

 Provide adequate siphon priming such as a mechanical system to remove air from 
the siphon or a pumping system to fill the siphon with water to remove the air.  

 Provide adequate inlet submergence on the pipe.  The minimum inlet submergence 
will be one siphon pipe diameter.  

1.4.6 Fish Lock Channel Criteria 

The fish lock channel will be evaluated as an option to discharge flow into the AWC 
from the forebay.  The fish lock channel was originally designed to transport fish to the 
lock, and was previously utilized as an open channel system until the fish lock was 
abandoned as a passage option.  Due to the location of the channel, the walls extend up to 
105 ft mean sea level (msl); however, the design operating water surface elevation was 
around XX.  Hydraulic analyses are required to determine if the fish lock could be 
operated with a high open channel water surface elevation (much higher than the design 
water surface elevation) or if the fish lock would need to be covered allowing for 
pressurization. 

Structural analyses will be required to determine the load restrictions of the channel walls 
for both an open channel water surface elevation with a minimum of 1 ft of freeboard and 
a condition where the channel is pressurized. 

1.5 Geotechnical Criteria 

1.5.1 Surface and Subsurface Assumptions 

 Subsurface assumptions are based on material presented by the USACE in Part IV, 
Closure and Non-overflow Dams, of Foundation Report of The Dalles Dam, May 
1964. 

 Bedrock under the Non-overflow Dams and Closure structure are shown to be 
Basalts of Columbia River Basalt Group.  No other rock units are identified.  
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Overburden depths under the East Non-overflow structure were shallow and all 
overburden was removed from beneath the structure during construction. 

1.5.2 Geotechnical Assumptions 

 Bedrock materials will be sufficiently strong to support relatively heavy structures. 

 The unconfined compressive strengths of the basalt range from 2,000 pounds per 
square inch (psi) to 37,000 psi and may be very difficult to bore.  Rock quality 
designation (RQD) for the basalt is 100%, and the rock mass rating (RMR) will 
vary by rock unit from Class I to Class II. 

 For the final design structures will be designed for no damage during the 
operational based earthquake (OBE), with a no collapse criteria for the maximum 
credible earthquake (MCE).  Table 3 provides the seismic design criteria for The 
Dalles Dam. 

Table 3: Seismic Hazard for USACE Performance Levels 

Performance Level Return Period PGA (g)* 

Operating Basis Earthquake (OBE) 144-year 0.10 

Maximum Design Earthquake (MDE)  
(noncritical structures) 

975-year 0.13 

Maximum Credible Earthquake (MCE)  
(based on deterministic seismic hazard analysis 
[DSHA]) 

2,475-year 0.19 

*PGA from U.S. Geological Survey (USGS) National Seismic Hazard Maps (NHSM), 2008 

1.5.3 Geotechnical Construction Assumptions 

 The ability to use small diameter boring machines will be determined by the rock 
properties.  The properties vary from good to difficult.  

 In-water rock excavation or use of small diameter boring units should be avoided 
due to the high cost associated with this type of work. 

1.5.4 Applicable USACE Design Documents 

 EM 1110-1-2907, Rock Reinforcement, 15 Feb 1980 

 EM 1110-1-2908, Rock Foundations, 30 Nov 1994 

 EM 1110-2-2200, Gravity Dam Design, 30 June 1995 

 ER 1110-2-1806, Earthquake Design and Evaluation of Civil Works Projects, 31 
July 1995. 



 
Design Criteria Memorandum Page 8
The Dalles EFL AWS EDR November 3, 2011

 

1.6 Biological Criteria 

1.6.1 General 

This section deals with biological and behavioral characteristics of both adult and 
juvenile fish species that migrate through The Dalles Dam fish passage facilities. 
Although this design criteria memo is focused on facilities for the fish ladders that 
convey adult migrants upstream, downstream migrants are also discussed as they are a 
consideration for potential entrainment in the design of the water intake structures. The 
criteria stated below deal with passage seasons and project operational criteria. 

There are two main fish ladders at The Dalles Dam: the North and East Fishways.  The 
East Fishway has three different entrances for upstream migrating fish.  The South and 
West entrances direct fish into channels that pass along the downstream side of the 
powerhouse and join the East Fishway upstream of the east entrance at a junction pool. 

Species of fish migrating upstream at The Dalles Dam include Chinook, coho, and 
sockeye salmon; steelhead trout; American shad; and Pacific lamprey. Occasionally bull 
trout and white sturgeon have been observed in the fish ladder.  Upstream migrants are 
present at the dam year-round. 

1.6.2 Adult Passage Period 

Upstream migrants are present at The Dalles Dam throughout the year and adult passage 
facilities are operated year-round. Adult fish (salmon, steelhead, shad, and lamprey) are 
normally counted from April 1 through October 31. Peak numbers of upstream migrating 
salmon and steelhead occur in May through October. 

1.6.3 Adult Passage Criteria 

Adequate water depths and flows through the fishways are required to facilitate fish 
moving upstream through the ladders.  The operating criteria for the adult fish passage 
facilities is listed in the 2009 Fish Passage Plan for The Dalles Dam (USACE, 2009). 
During the fish passage season, water depths in the fish ladder must be maintained at 1 
foot for salmon passage, and 1.3 feet during peak shad passage.  The fish ladder entrances 
must maintain a 1- to 2-foot head, and water velocities in the collection channels and 
lower ends of the fish ladders must be between 1.5 to 4 fps, with 2 fps being optimum. 

The complete criteria for adult passage within the East, West, and South Fish Ladders are 
also set forth in the 2009 Fish Passage Plan for The Dalles Dam. 

1.6.4 Juvenile Passage Period 

Juvenile fish passage facilities at The Dalles Dam consist of the ice and trash sluiceway 
and one, 6-inch orifice in each gatewell.  When any of the sluiceway gates (located in the 
forebay side of the sluiceway) are opened, water and juvenile migrants are skimmed from 
the forebay into the sluiceway and deposited in the tailrace downstream of the project.  
The primary juvenile fish passage period is April through November. Because juvenile 
monitoring is not performed at The Dalles Dam, refer to Table 4 (referenced from the 



 
Design Criteria Memorandum Page 9
The Dalles EFL AWS EDR November 3, 2011

 

2009 Fish Passage Plan) and add approximately one day to the dates for each species to 
estimate the juvenile fish arrival at The Dalles Dam. 

Table 4. Juvenile Fish Migration Dates for John Day Dam 

Yearling Chinook  Subyearling Chinook 

 10% 50% 90% 
# of 

Days   10% 50% 90% 
# of 

Days 
1999 22-Apr 13-May 31-May 40  1999 18-Jun 29-Jun 25-Jul 38 

2000 20-Apr 9-May 28-May 39  2000 6-Jun 29-Jun 3-Aug 59 

2001 6-May 27-May 20-Jun 46  2001 27-Jun 30-Jul 22-Aug 57 

2002 1-May 17-May 1-Jun 32  2002 20-Jun 30-Jun 20-Jul 31 

2003 3-May 19-May 2-Jun 31  2003 6-Jun 27-Jun 30-Jul 55 

2004 28-Apr 16-May 30-May 33  2004 14-Jun 28-Jun 23-Jul 40 

2005 25-Apr 12-May 22-May 28  2005 19-Jun 5-Jul 27-Jul 39 

2006 25-Apr 11-May 24-May 30  2006 14-Jun 3-Jul 18-Jul 35 

2007 2-May 13-May 25-May 24  2007 25-Jun 8-Jul 17-Jul 23 

MEDIAN 28-Apr 14-May 30-May 34  MEDIAN 16-Jun 30-Jun 26-Jul 41 

MIN 20-Apr 9-May 22-May 24  MIN 6-Jun 27-Jun 17-Jul 23 

MAX 6-May 27-May 20-Jun 46  MAX 27-Jun 30-Jul 22-Aug 59 

                     

Unclipped Steelhead   Hatchery Steelhead 

 10% 50% 90% 
# of 

Days    10% 50% 90% 
# of 

Days 
1999 26-Apr 23-May 5-Jun 41   1999 29-Apr 28-May 7-Jun 40 

2000 18-Apr 5-May 28-May 41   2000 15-Apr 2-May 24-May 40 

2001 28-Apr 5-May 30-May 33   2001 2-May 17-May 10-Jun 40 

2002 19-Apr 19-May 8-Jun 51   2002 24-Apr 14-May 6-Jun 44 

2003 30-Apr 28-May 4-Jun 36   2003 2-May 29-May 4-Jun 34 

2004 30-Apr 23-May 2-Jun 34   2004 7-May 20-May 29-May 23 

2005 1-May 14-May 24-May 24   2005 4-May 19-May 26-May 23 

2006 24-Apr 13-May 29-May 36   2006 28-Apr 10-May 29-May 32 

2007 29-Apr 13-May 28-May 30   2007 4-May 12-May 26-May 23 

MEDIAN 27-Apr 13-May 29-May 33   MEDIAN 2-May 16-May 30-May 30 

MIN 18-Apr 5-May 24-May 24   MIN 15-Apr 2-May 24-May 23 

MAX 1-May 28-May 8-Jun 51   MAX 7-May 29-May 10-Jun 44 
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Table 4. Juvenile Fish Migration Dates for John Day Dam 

Coho   Sockeye (Wild + Hatchery) 

 10% 50% 90% 
# of 

Days    10% 50% 90% 
# of 

Days 
1999 30-Apr 22-May 2-Jun 34   1999 10-May 17-May 1-Jun 23 

2000 5-May 13-May 8-Jun 35   2000 30-Apr 14-May 9-Jun 41 

2001 17-May 1-Jun 14-Aug 90   2001 1-Jun 14-Jun 27-Jun 27 

2002 7-May 1-Jun 12-Jun 37   2002 9-May 21-May 2-Jun 25 

2003 9-May 30-May 8-Jun 31   2003 10-May 19-May 2-Jun 24 

2004 12-May 27-May 12-Jun 32   2004 20-May 1-Jun 12-Jun 24 

2005 5-May 16-May 3-Jun 30   2005 16-May 21-May 31-May 16 

2006 10-May 26-May 12-Jun 27   2006 7-May 20-May 30-May 24 

2007 5-May 16-May 4-Jun 31   2007 9-May 25-May 7-Jun 30 

MEDIAN 8-May 24-May 6-Jun 31   MEDIAN 9-May 20-May 2-Jun 25 

MIN 30-Apr 13-May 2-Jun 24   MIN 30-Apr 14-May 30-May 16 

MAX 17-May 1-Jun 14-Aug 90   MAX 1-Jun 14-Jun 27-Jun 41 

 

1.6.5 In-Water Work Period 

The in-water work period for annual maintenance of fish facilities is scheduled from 
December 1 through February 28 (or 29). Work during this period minimizes the impacts 
on both upstream and downstream migrants.  During the in-water work period, one fish 
ladder (North or East Fish Ladder) is always operational.  Coordination with Northern 
Pasco Public Utility District (PUD) needs to take place prior to scheduling construction 
as they conduct routine maintenance each year during the weeks that the North Fish 
Ladder is out. 

1.6.6 Fish Screening 

As discussed with the USACE, fish screening will not be required (because of the 
temporary nature) to prevent juvenile and adult fish from entering the AWS.  

During discussions with the USACE and National Oceanic and Atmospheric 
Administration (NOAA), fish intake screening for the AWS will not be required as it 
would only be operated under an emergency situation and operation would be temporary.  
Intakes placed deep within the forebay would also serve to minimize the potential for 
entrainment of downstream migrants, which typically inhabit the upper portion of the 
water column. However, trash racks with 1-inch horizontal spacing would be used on 
main units to keep debris from entering. Trash rack replacement will be considered for 
each alternative.  The existing main powerhouse units have trash racks with 6-inch 
openings. 

The four alternatives being considered for the AWS would be used temporarily during 
emergency measures, and therefore potential fish entrainment would only be a risk on a 
temporary basis.  Placement of the intakes deep within the forebay would also preclude 
much of the need for screening since salmonid juveniles and adult downstream migrants 
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and fall-backs inhabit the upper portion of the water column.  As such, it was determined 
that fish screens will not be required for the four alternatives under consideration. 

1.7 Structural Criteria 

1.7.1 General 

For conceptual design of structures considered in the study, structural analysis and 
general structural computations are required. One or more of the four (4) alternatives may 
involve penetrations through existing reinforced concrete sections. These penetrations 
must be analyzed to determine their effect on the structural integrity (and stability) of the 
facility. Drawings, calculations, and other structural support information can be found in 
a technical appendix that will support the EDR. 

1.7.2 Design Code References 

The following design code references, USACE Engineering Manuals (EM), and USACE 
Engineering Technical Letters (ETL) will apply: 

 American Concrete Institute (ACI) 318-08 - Building Code Requirements for 
Structural Concrete 

 American Institute of Steel Construction (AISC) Steel Construction Manual, 13th 
Edition 

 AISC/ American National Standards Institute (ANSI) 360-05 – Specifications for 
Structural Steel Buildings 

 EM 1110-2-2100 - Stability Analysis of Concrete Structures 

 EM 1110-2-2104 - Strength Design for Reinforced-Concrete Hydraulic Structures 

 EM 1110-2-2400 - Structural Design and Evaluation of Outlet Works 

 EM 1110-2-2902 - Conduits Pipes and Culverts 

 EM 1110-2-6053 - Earthquake Design and Evaluation of Concrete Hydraulic 
Structures 

 ETL 1110-2-568 – Seismic Evaluation Procedures for Existing Civil Works 
Powerhouses 

 International Building Code, 2009 

 Minimum Design Loads for Buildings and Other Structures, American Society of 
Civil Engineers (ASCE)/Structural Engineering Institute (SEI) 7-05 

1.7.3 Structural Materials 

The following structural design requirements and USACE ETLs will apply: 

 Existing concrete 28-day compressive strength: f’c= 3,000 psi based on 
Appendix D evaluation procedures found in ETL 1110-2-568. 

 New concrete 28-day compressive strength: f’c= 4,500 psi 
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 Existing reinforcing steel: Grade 40 fy = 40,000 psi based on Appendix D 
evaluation procedures found in ETL 1110-2-568 

 New reinforcing steel: American Society for Testing and Materials (ASTM) A615, 
Grade 60 fy = 60,000 psi 

 Existing structural steel: ASTM A36, fy = 36,000 psi or ASTM A572, fy = 50,000 
psi 

 New structural steel:  

o W shapes: ASTM A992, fy = 50,000 psi 

o M, S, C, MC, and L shapes: ASTM A36, fy = 36,000 psi 

o Hollow Structural Sections (HSS):  

 Round – ASTM A500 Grade B, fy = 42,000 psi 

 Rectangular and Square – ASTM A500 Grade B, fy = 46,000 psi 

o Pipe: ASTM A53 Gr, B, fy = 35,000 psi 

o HP shapes: ASTM A572 Gr. 50, fy = 50,000 psi 

o Plates and Bars: ASTM A36, fy = 36,000 psi 

o Conventional Structural Bolts: ASTM A325 

 Nuts: ASTM A563 

 Washers: ASTM F436 

o Anchor Rods: ASTM F1554 Gr. 36, fy = 36,000 psi, Gr. 55, fy = 55,000 
psi 

1.7.4 Design Loads and Operating Conditions 

The alternatives will be evaluated to determine the effect and limitations of normal 
operating conditions of the main powerhouse unit and the EFL AWS. This evaluation 
will include dewatering and partial dewatering of the AWC, diffuser chambers, and draft 
tubes. Structural components will be evaluated for the range of anticipated operating 
pressures for the preferred alternative. 

These apply to all alternatives unless otherwise noted. 

 Maximum pool elevation: 160.0 ft 

 Maximum tailwater elevation: 86.0 ft 

 Minimum tailwater elevation: 72.5 ft 

For extreme flood events, the maximum pool elevation will be 178.5 ft and maximum 
tailwater elevation will be 127.2 ft. 

Additionally, a 2000 report by CH2M Hill/Montgomery Watson indicates that the AWC 
cannot be fully dewatered unless the elevation of the tailwater remains below elevation 
70 feet msl for the duration of the dewatering.  
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1.8 Electrical Criteria 

1.8.1 Station Service Power 

The existing station service power system does not have available capacity allocated for 
any large additional loads that are not associated with the powerhouse.  A new 13.8-kV 
tap with transformer and switchgear and motor control centers shall be included to 
provide power to large motor loads. 

1.8.2 Induction Motors, 600-Volt and Less 

Non-submersible motors would be in locations that are easily accessible for operation and 
maintenance. Enclosures for motors are to be totally enclosed, fan-cooled (TEFC) type. 
Service factors would be 1.15. Motor insulation would be Class F with the rise limited to 
Class B. Bearings are to be rated 100,000-hour Anti-Friction Bearing Manufacturers 
Association (AFBMA) B-10 life. Motor voltages would be 460-volt, 3-phase for motors 
0.5 hp up to 200 hp, and 120-volt, single-phase for motors less than 0.5 hp. All 3-phase 
motors of 50 hp or less may be operated from combination motor starters with overload 
protection and 120-volt control transformers located in the motor control centers. All 
motors would have local disconnect switches at the equipment. The use of soft-start 
reduced-voltage starters or variable frequency drives (VFDs) may be required for pump 
starting with motors greater than 50 hp. 

Depending on the cooling requirements for the pump motor, the use of totally enclosed, 
water-to-air cooled (TEWAC) motors may be required. 

1.8.3 Induction Motor, Greater than 600 Volt 

Enclosures for motors are to be cast iron type WP-1 or WP-II. Service factors would be 
1.15.  Motor windings shall be form wound. Insulation shall be Vacuum Pressure 
Impregnation (VPI) or Continuous Resin Flow Impregnation (CRFI). Bearing resistance 
temperature detectors (RTDs) and vibration monitors shall be included. Motor voltages 
would be 4,160-volt, 3-phase for motors. Motors would be operated from medium-
voltage VFDs, and will not include local disconnects at the equipment. 

1.8.4 Motor Operated Valve and Gate Actuators 

The motor operated valve and gate actuators would be served with power from an 
existing motor control center located at the dam, which is related to the fishway system 
with 480-volt, 3-phase power. It is assumed the valves and gates would include motors in 
the range of 1 to 2 hp. 

The control circuits for any remotely controlled valve or gate operators would be routed 
back to the main control room, located at the powerhouse. Valves and gates would 
include a local control station with LOCAL/OFF/AUTO selector switch and push-buttons 
for OPEN, CLOSE, and STOP operation. 
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1.8.5 Design Code References 

The alternative designs would conform to the latest edition of the following applicable 
standards and codes: 

 National Electrical Code (NEC-2011 edition) 

 Life Safety Code (National Fire Protection Association [NFPA]-101 2009 edition) 

 National Electric Safety Code (ANSI C2 2012 edition) 

 Standard for Electrical Safety in the Workplace (NFPA 70E) 

 American National Standards Association (ANSI) 

 Illuminating Engineering Society (IES) 

 National Electrical Manufacturers Association (NEMA) 

 Institute of Electrical and Electronic Engineers (IEEE) 

 Instrument Society of America (ISA) 

 Insulated Cable Engineers Association (ICEA) 

 Occupational Safety and Health Administration (OSHA) 

 Underwriters Laboratories (UL) 

 InterNational Electrical Testing Association (NETA) 

1.9 Mechanical Criteria 

1.9.1 Pump Station and Pipelines 

Listed below are the design criteria for the pump station and pipelines: 

 Maximum hydraulic velocity for all piping systems: 16 feet per second 

 Target hydraulic velocity: 5 to 8 fps 

 Maximum velocity for pump suction pipes: 8 fps 

 For the 1500 cfs (673,200 gallons per minute [gpm]) flow it may be necessary to 
use two pumps depending on the commercial availability of large vertical or 
concrete volute pump (CVP) pumping units. 

 Two generic types of pumping units will be evaluated: vertical axial or mixed flow 
pumps and the CVP. 

 The pump station will incorporate all of the support utilities necessary for the two 
types of pumping units to be evaluated. 

 For conceptual design, the pump efficiency will be assumed to be 85 percent at the 
best efficiency point (BEP). 

 Historical low tailwater elevation will control the net positive suction head 
requirements for the pumping unit(s). 
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 The possibility of using both floating and fixed pump station configuration will be 
evaluated.  The floating alternative will be for only the vertical pump alternative 
because it is not practical to construct the CVP alternative in that configuration. 

 For pricing, the use of bronze fitted impellers will be assumed. 

 The pump driver will consist of an appropriately-sized electric motor operating at 
900 revolutions per minute (rpm) close coupled to a parallel shaft gear reduction 
unit. 

 For pump station layout, installation of a bridge crane for maintenance will be 
incorporated into the design. 

 The design water surface elevations for the suction side of the pump station 
alternative will be the historical high and low tailwater elevations. 

1.9.2 Design Code References 

The designs of alternatives would conform to the following pertinent mechanical criteria 
and applicable standards and codes:  

 American Water Works Association (AWWA) 

1.9.2.1 Water Control Gates 

 Conform to AWWA 561, Standard for Fabricated Stainless Steel Slide Gates 

 Maximum effort on crank or handwheel: 40 pounds. 

 Centerline height of crank or handwheel: 36 inches. 

 Stem covers: Clear butyrate plastic with Mylar open/close indicator. 

 Maximum allowable leakage rate: 0.1 gpm per foot of seat perimeter. 

1.9.2.2 Piping 

 AWWA C200, Standard for Steel Water Pipe–6 In. (150 mm) and Larger 

 AWWA C206, Standard for Field Welding of Steel Water Pipe 

 AWWA C207, Standard for Steel Pipe Flanges for Waterworks Service – Sizes 4 
IN through 144 IN. 

 AWWA C208, Standard for Dimensions for Fabricated Steel Water Pipe Fittings. 

 AWWA C210, Standard for Liquid-Epoxy Coating Systems for the Interior and 
Exterior of Steel Water Pipelines 

1.9.2.3 Valves 

 AWWA C515, Standards for Reduced-Wall, Resilient-Seated Gate Valves for 
Water Supply Service 

 AWWA C504, Rubber Seated Butterfly Valves 

 AWWA C540, Standard for Power-Actuating Devices for Valves and Slide Gates 
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 AWWA C550, Standard for Protective Epoxy Interior Coatings for Valves and 
Hydrants 

1.9.2.4 Pumps 

 Pump hydraulics and design will comply with the requirements of the Hydraulic 
Institute Standards. 

1.10 Construction Considerations 

The ease of construction was considered with each alternative. The alternative that is 
more easily constructible is preferable when determining the final recommended 
alternative. 

1.11 Operational Criteria 

The ease of operation and maintenance was considered with each alternative. If an 
alternative was easier to operate compared to the other alternatives it was given a higher 
score compared to the others.   

1.12 Cost 

A conceptual level cost estimate for each investigated alternative will be prepared at the 
60% level. Cost data will be based on estimates from vendors, fabricators, contractors, 
the Oregon Department of Transportation (ODOT) construction cost database, previously 
prepared cost estimates at The Dalles Lock and Dam Spillway, and other projects in the 
Pacific Northwest. The estimates will contain contractor markups and contingencies. 
Contingencies amounts will be established based on an Abbreviated Risk Analysis see 
guidance at www.nww.usace.army/mil/html/OFFICES/ED/C/default.asp.  Cost estimates 
for the alternatives selected for the 90% and final reports will be a Micro Computer 
Aided Cost Estimating System Version II (MCASES II) estimate with contingencies 
being established based on an Abbreviated Risk Analysis.  Cost estimates will conform to 
USACE publications Engineering Regulation (ER) 1110-2-1150, Engineering and Design 
for Civil Works Projects; ER 1110-2-1302, Civil Works Cost Engineering; and 
ETL1110-2-573 Engineering and Design: Construction Cost Estimating Guide for Civil 
Works.  

1.13 Safety Criteria 

Safety was an important consideration when evaluating each alternative. If the 
construction or operation of an alternative put human life or existing structures at risk, the 
alternative was not considered. All regulatory safety standards were considered during 
the development of each alternative. The safety of construction and operation and 
maintenance personnel would be essential for each alternative. 
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Attachment A 
Pertinent Data 

 

PERTINENT PROJECT DATA 
THE DALLES LOCK AND DAM - LAKE CELILO 

GENERAL 

Location Columbia River, Oregon and Washington, River 
Mile 192 

Drainage area Square miles 237,000 

RESERVOIR – LAKE CELILO 

Normal minimum pool elevation Feet, msl 155 

Normal maximum pool elevation Feet , msl 160 

Maximum pool elevation (PMF regulated, 2009) Feet , msl 178.4 

Minimum tailwater elevation Feet,  msl 72.5 

Maximum tailwater elevation (PMF regulated, 2009) Feet,  msl 127.2 

Reservoir length (to John Day Dam) Miles 23.5 

Reservoir surface area – normal maximum power pool 
(EL 160.0) 

Acres 9,400 

Storage capacity (EL. 160.0) Acre-feet 332,500 

Power drawdown pool (EL. 155) Acre-feet 53,500 

Length of shoreline at full pool (EL. 160.0) Miles 55 

FLOOD CONDITIONS 

Probable maximum flood (unregulated) ft3/s 2,660,000 

Probable maximum flood (regulated) ft3/s 2,060,000 

Standard project flood (unregulated) ft3/s 1,580,000 

Standard project flood (regulated) ft3/s 840,000 

100-year flood event (regulated) ft3/s 680,000 

SPILLWAY 

Type Gate-controlled Gravity Overflow 

Length Feet 1,447 

Elevation of crest Feet, msl. 121 

Number of gates  23 

Height (apron to spillway deck) Feet 130 

NAVIGATION LOCK 

Type Single Lift 

Lift – normal Feet 87.5 

Lift – maximum Feet 90 

Net clear length Feet 650 

Net clear width Feet 86 

Normal depth over upper sill Feet 20 



 
Design Criteria Memorandum Page 18
The Dalles EFL AWS EDR November 3, 2011

 

PERTINENT PROJECT DATA 
THE DALLES LOCK AND DAM - LAKE CELILO 

Minimum depth over upstream sill Feet 15 

Minimum depth over downstream sill Feet 15 

POWER PLANT 

Powerhouse type Conventional (indoor) 

Powerhouse width Feet 239 

Powerhouse length Feet 2,089 

Number of Main Generating Units  22 

Installed power capacity Kilowatts 1,806,800 

Peak generating efficiency flow ft3/s 260,000 

Maximum flow capacity ft3/s 320,000 

Fishway Units (Not Included Above)  2 

Installed power capacity Kilowatts 28,000 

Peak generating efficiency flow ft3/s 2,500 

Maximum flow capacity ft3/s 2,500 

Station Service Units (Not Included Above)  2 

Installed power capacity Kilowatts 6,000 

Peak generating efficiency flow ft3/s 300 

Maximum flow capacity ft3/s 300 

FISH FACILITIES 

Adult ladders  2 

Ladder designations  North and East 

North ladder width Feet 24 

East ladder width Feet 30 

Ladder slope (typical)  1v:16h 

Ladder elevation change (typical) Feet 84 

WASCO COUNTY PUD POWER PLANT (OPERATING AT THE NORTH FISH LADDER AWS) 

Powerhouse type Conventional (indoor) 

Powerhouse width Feet 44 

Powerhouse length Feet 48 

Intake Structure width Feet 25 

Intake Structure length Feet 125 

Number of Main Generating Units  1 

Installed power capacity Kilowatts 5,000 

Peak generating efficiency flow ft3/s 800 

Maximum flow capacity ft3/s 800 

 


